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SECTION 7 – CONTRACT FORMS

The following forms are referenced in the GSFIC Design-Bid-Build Construction Agreement, GSFIC-AD-150, and the GSFIC Design Professional Agreement for DBB Delivery, GSFIC AD 170.  These forms must be completed to comply with the terms of the Design Professional and Construction Agreements.  


Forms Applicable to Design Professional: 

· STATEMENT OF PROBABLE CONSTRUCTION COST 				GSFIC-CS-407g(03-15-09)

· ENERGY ACT COMMISSIONING & WATER USE REDUCTION CHECKLISTS

· ADVICE ON CONSTRUCTION PROGRESS 					GSFIC-CS-417 (03-15-09)

Forms Applicable to Construction Professional

· PERFORMANCE BOND							GSFIC-AD-101 (10-01-07)

· PAYMENT BOND								GSFIC-AD-102 (10-01-07)

· CERTIFICATE OF MANUFACTURER (Instructions)				GSFIC-AD-114 (10-01-07)

· NON-INFLUENCE AFFIDAVIT							GSFIC-AD-111 (01-25-08)

· STATUTORY AFFIDAVIT							GSFIC-AD-112 (01-25-08)

· FIVE YEAR BOND ON ROOFS AND WALLS					GSFIC-AD-113 (11-16-07)

· BOND TO DISCHARGE CLAIM							GSFIC-AD-118 (10-01-07)

· MATERIAL COMPLETION CHECKLIST						GSFIC-CS-401 (10-01-07)


Forms Applicable to Both Design Professional and Construction Professional

· SAMPLE FORCE ACCOUNT AUTHORIZATION					GSFIC-AD-123 (10-01-07)

· SUBCONTRACTOR EARLY RETAINAGE RELEASE CERTIFICATE		GSFIC-AD-110 (10-01-07)

· FINAL CERTIFICATION OF COSTS FOR CAPITAL ASSET ACCOUNTING	GSFIC-AC-202 (11-16-07)

· DESIGN PROFESSIONAL’S CERTIFICATE OF MATERIAL COMPLETION	GSFIC-AD-116 (10-01-07)

· USING AGENCY’S CERTIFICATE FOR MATERIAL COMPLETION		GSFIC-CS-402 (10-01-07)

· DESIGN PROFESSIONAL’S CERTIFICATE OF FINAL COMPLETION		GSFIC-AD-119 (10-01-07)

· CONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(1) 			GSFIC-AD-122 (08-17-11)
(Immigration Affidavit) 

· SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(3) 		GSFIC-AD-122-S (08-17-11)
(Immigration Affidavit) 

· SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(4) 	GSFIC-AD-122-SS(08-17-11)
(Immigration Affidavit) 

· ENERGY ACT GEORGIA-BASED MATERIALS AND PRODUCTS CHECKLIST	  GSFIC-AD-123 (09-29-10)
		SECTION 7- FORMS PACKET
COVER

· 
DESIGN PROFESSIONAL’S
STATEMENT OF PROBABLE CONSTRUCTION COST

	Project Number and Name:
	[bookmark: _GoBack]     

	Design Professional:
	 



INSTRUCTIONS AND CERTIFICATE:

a). All Statements of Probable Construction Cost shall be provided using the Construction Specifications Institute (CSI) UniFormat™ classification of construction systems and assemblies.  The terms systems and assemblies refer to physical parts of building projects with particular design solutions.  Note, not all Classes or Subclasses may be used for a given project. If the Design Professional proposes to use a different, but similar, format to the UniFormat™ cost structure providing a comparable level of detail, the Design Professional shall submit the proposed structure to the Owner for approval prior to its use.

b).	Statements of Probable Construction Cost shall be coordinated and consistent with project descriptions, plans, drawings, and specifications at the time the statement is prepared and shall be in a spreadsheet format. Lump sum costs for items are not acceptable.  Assumptions (e.g., type, quantity, etc.) used to estimate costs for undeveloped design details must be documented. For each element in the Statement of Probable Construction Cost, the information provided shall include:
· Description,
· Quantity, 
· Unit of measurement,
· Unit cost or rate, and 
· Cost

c).	When the Construction Contract contains more than one building or type of work (e.g., new construction, renovation, addition, etc.); Statements of Probable Construction Cost shall be prepared and summarized for each.

d).	For Concept Design Studies, the Statement of Probable Construction Cost shall be prepared at Level 1.  For Schematic Design and Design Development phases, Statements of Probable Construction Cost shall be at Level 3.  For Construction Documents Statements of Probable Construction Cost shall be at Level 3, or greater, detail.

e).  Capital Cost Accounting:    For purposes of proper capital asset reporting, the Design Professional shall include the following summary with each Statement of Probable Construction Cost:

PROBABLE CONSTRUCTION COST SUMMARY:

The following cost estimates shall be included in the final Statement of Probable Construction Cost for the purposes of planning for capital asset accounting pursuant to the GASB 34 Accounting Statement:

1. BUILDING AND BUILDING IMPROVEMENTS:				 $0.00

2. INFRASTRUCTURE:	 			 $0.00

3. FF&E [INCORPORATED INTO THE CONSTRUCTION AGREEMENT): 		 $0.00
___________________________________________________________________

	TOTAL PROBABLE CONSTRUCTION COST:				 $0.00

f).   Required Certifications on the Statement of Probable Construction Cost:

1. I certify that I have examined the Owner’s Pre-Design or Program (Exhibit A) and to the best of my knowledge, information, and belief the Probable Construction Cost furnished herein covers all work to be drawn, specified, and constructed under the Owner’s Pre-Design or Program (Exhibit A) and necessary for the completion and occupancy of the Project with the following exceptions:  (List and detail any exceptions or qualifications to the scope of work identified in Exhibit A)

2. I certify to the best of my knowledge, information, and belief that there is no work included in this Statement of Probable Construction Cost furnished herein that is beyond the scope of this Project as defined by the Owner’s Pre-Design or Program (Exhibit A) Project with the following exceptions:  (List and detail any exceptions or qualifications to the scope of work identified in Exhibit A)
3. I certify to the best of my knowledge, information, and belief that:

a. The total sum area in square feet of this Project, computed in accordance with the criteria stated on Page 3 and attached computations, is      ;
b. The estimated cost per square foot based on the anticipated low Bid (Design-Bid-Build Delivery Method) or  Total Guaranteed Maximum Price on GMP Change Order (CM/GC or Design-Build Delivery Method)  for a complete job is $0.00;
c. The time estimated for Material Completion is        calendar days from the date of commencement of work.


4. Subsurface Investigations.  The Design Professional certifies he has obtained a report from a geotechnical engineer or independent testing laboratory, signed by a registered geotechnical engineer, who furnishes both the Stage One and the Stage Two Statements as described in the Site Investigations Report (Form GSFIC-CS-406).

The Design Professional advises that the costs necessary to address any adverse subsurface conditions have been included in the Statement of Probable Construction Cost and that the Design Professional, as applicable, has included or will include specific language See note below  for addressing such adverse subsurface conditions in (a) the Bid Documents (Design-Bid-Build Delivery Method), or (b) the Component Change Order Construction Documents or GMP Change Order Construction Documents (CM/GC or Design-Build Delivery Method)  as described in Paragraph 2 of the Site Investigations Report. 

Note: Such specific language including unit prices shall be provided to the Owner for insertion in the Supplementary General Requirements.  For CM/GC and Design-Build projects, if the Supplementary General Requirements have been issued without this information, the Owner may add this information by Change Order to the CM/GC or Design-Builder (for Construction Professional’s inclusion in trade/sub contracts); or, the Design Professional may include this information directly in the specific CM/GC Component Construction Documents for site grading and related subsurface work. 

The Design Professional estimates that the cost of addressing any identified adverse subsurface conditions will be approximately $0.00 as more fully defined on an attached detailed estimate.

Notwithstanding the above, the Design Professional advises of the following subsurface conditions identified by the geotechnical engineer that will be encountered by the Construction Professional: 

|_|  The following quantity of rock:       cy.
|_|  The existence of springs or ground water.	
|_|  The existence of unsatisfactory soil conditions for foundations.	
|_|  The existence of a filled area.
|_|  The necessity of installing caissons.
|_|  The necessity of obtaining additional fill materials.	
|_|   The necessity of requiring piles or other deep foundations.	
|_|  The existence of other conditions as provided on the attached separate sheet.	


I certify to the best of my knowledge, information, and belief that the Probable Construction Cost is current as of the following date.

Executed this       day of      , 20     .



					
Design Professional

ATTACHMENTS:        1.	Detailed Estimates 
                                     2.	Computation of Square Footages 
                                     3.	Detailed Estimate of Identified Adverse Sub-Surface Conditions 
                                4.       




Criteria for Calculations of Square Footages:

Definition:	The square footage of a building is the actual area enclosed within the outer surfaces of the outside or enclosing walls.  The total square footage measured from the outside walls of the building at the ratios listed below should be computed.
Interpretation:	The above definition requires the area of penthouses, vaults, pits, enclosed porches, and other enclosed appendages to be included as part of the square footage of the building.  It does not include the area of light shafts open at the top or the area of outside steps, walks, or platforms.
Equalization of Areas:	To reduce the square footage to a common denominator, it is necessary to establish a ratio for areas varying from open covered areas, areas with unusual ceiling heights or areas below ground level.  The following ratios are established:

1. Areas to be figured at 1/2 actual area:
Open covered walkways/corridors, free standing or attached to buildings, unusual areas.

2. Areas to be figured at actual area:
Classrooms, libraries, offices, laboratories, shops, toilet rooms, enclosed corridors, storage and service rooms, boiler rooms above grade, entrances and covered porches.

3. Areas to be figured at 1-1/2 actual area:
Cafeterias, assembly rooms, gymnasiums, and other spaces of high ceiling height, as well as boiler rooms, fuel rooms, and storage rooms below grade.






		


Statement of Probable Construction Cost – Page 3 of 3
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       Items checked must be commissioned if this Project is Subject to the Georgia Energy Efficiency and Sustainable Construction Act of 2008)
	COMMISSIONING CHECKLIST

	PROJECT NAME:      

	MECHANICAL SYSTEMS – Heating, Ventilating, and Air Conditioning (HVAC)

	Main Items Included in Scope

	Required
	

	Thermometers and gauges
	X
	

	Vibration isolation
	X
	

	Steam condensate system
	X
	

	Hot water heating systems
	X
	

	Computer room HVAC systems
	X
	

	Chemical water treatment systems
	X
	

	Chillers
	X
	

	Cooling towers
	X
	

	Condenser water systems
	X
	

	Air terminal unit systems, VAV, PIU, etc
	X
	

	Humidifiers
	X
	

	Duct silencers
	X
	

	Dampers
	X
	

	Variable frequency drives and motors
	X
	

	Air distribution systems
	X
	

	Exhaust air systems
	X
	

	Trend logs
	X
	

	Network communication
	X
	

	Test and Balance verification
	X
	

	Refrigeration equipment and controls
	X
	

	Chilled Water System
	X
	

	
	
	

	BUILDING ENVELOPE

	Main Items Included in Scope
	Required
	Options Selected

	Roofing System – water-proofing, insulation, roof membrane, rain and ice shield,  pitch, coping, flashing, curbs for mechanical equipment, downspouts, drains, scuppers
	
	
|_|

	Exterior  skin – curtainwall, storefront, masonry, brick/stone veneers, precast panels, metal panels, stucco/EIFS, siding
	
	|_|

	Walls – vapor barriers, insulation, mortar nets, weeps, joints, sealants, masonry ties
	
	|_|

	Slab on grade – vapor barriers, water-proofing, drainage, foundation drains
	
	|_|

	Doors and windows – sealants, mechanical operation, sills, flashing, end dams, hardware
	
	|_|

	Water tests, mockups, wind loads, thermal infiltration
	
	|_|

	Special design features – dome, cornice, canopy, skylight, etc
	
	

	NOTES:      



	COMMISSIONING CHECKLIST - 2

	ELECTRICAL SYSTEMS 

	Main Items Included in Scope

	Required
	Options Selected

	Service switchgear
	
	|_|

	Emergency power system
	
	|_|

	Generators
	
	|_|

	Lighting controls (scheduled activators and occupancy sensors)
	X
	

	Daylight dimming controls
	X
	

	Lighting – exterior
	
	|_|

	Lighting – interior
	
	|_|

	Switchboards
	
	|_|

	Distribution panel boards
	
	|_|

	Motor Control Centers
	
	|_|

	Power monitoring and metering
	
	|_|

	Transient voltage surge suppressors
	X
	

	Variable frequency and speed drivers
	
	|_|

	Grounding and ground fault systems
	
	|_|

	Over-current protective devices
	
	|_|

	Low voltage bus ways
	
	|_|

	Thermographic survey
	
	|_|

	White Noise System
	
	|_|

	Paging system and security
	
	|_|

	ATS auto transfer switches
	
	|_|

	Buss duct and tap devices
	
	|_|

	Fire alarm and smoke detectors
	
	|_|

	Standby and emergency power systems
	
	|_|

	Emergency lighting
	
	|_|

	Security systems
	
	|_|

	Electrical primary voltage system
	
	|_|

	Transformers
	
	|_|

	NOTES:      




	COMMISSIONING CHECKLIST - 3

	LABORATORY  SYSTEMS 

	Main Items Included in Scope

	Required
	Options Selected

	Lab waste neutralization
	
	|_|

	Fume hoods
	X
	

	Special gas manifolds
	
	|_|

	Vacuum air system
	
	|_|

	Compressed air system
	
	|_|

	Emergency shower / eyewash
	
	|_|

	Sinks and drains
	
	|_|

	Electronic calendaring or directory
	X
	

	PLUMBING SYSTEMS

	Main Items Included in Scope

	Required
	Options Selected

	Cleaning / flushing water systems
	
	|_|

	Trap primers
	
	|_|

	Vibration isolation
	
	|_|

	High purity water system
	
	|_|

	De-ionized water system
	
	|_|

	Thermometers and gauges
	
	|_|

	Irrigation systems
	
	|_|

	Water filtration (general use)
	
	|_|

	Domestic hot water systems
	
	|_|

	Tempered water systems
	
	|_|

	Fuel oil / gas systems
	
	|_|

	Potable water and booster pump systems
	
	|_|

	Sump pumps and electors
	
	|_|

	Backflow preventers and relief valves
	
	|_|

	Compressed air systems (non-lab use)
	
	|_|

	RENEWABLE ENERGY  SYSTEMS 

	Main Items Included in Scope

	Required
	Options Selected

	Heat recovery systems
	X
	

	Controls and thermostats
	X
	

	Photovoltaic cell panels (solar power systems)
	X
	

	Solar hot water systems
	X
	

	Geothermal systems
	X
	

	NOTES:      







	COMMISSIONING CHECKLIST - 4

	RETRO-COMMISSIONING


	Main Items Included in Scope

	Required
	Options
Selected

	Compressed air system
	
	|_|

	Steam condensate system
	
	|_|

	Hot water heating system
	
	|_|

	Computer room HVAC system
	
	|_|

	Chemical water treatment system
	
	|_|

	Chillers
	
	|_|

	Cooling towers
	
	|_|

	Air terminal unit systems, VAV, PIU, AHU, etc.
	
	|_|

	Humidifiers and controls
	
	|_|

	Dampers
	
	|_|

	Variable frequency drives and motors
	
	|_|

	Air distribution systems
	
	|_|

	Exhaust air systems and building pressurization controls
	
	|_|

	Building automation systems, including controlled devices, sensors, control loops, and logic
	
	|_|

	Lighting controls (scheduled activators and occupancy sensors)
	
	|_|

	HVAC DX systems
	
	|_|

	Domestic hot water systems
	
	|_|

	NOTES:      






6.1 Commissioning

Commissioning Checklist

Project Name:       

Project Number:       

Note:  The Commissioning Checklist serves to certify compliance with the requirement of Section 1.1 – Commissioning Requirements.  This Checklist should be completed at the end of the construction phase of the project, as outlined in the Typical Time Frame column below.  This form must be submitted to the agency owner at completion

	Commissioning Task
	Responsible Team Member
	Typical Time Frame
	Responsible Team Member Sign Off
	Completion Date

	Prepare OPR
	Owner
	Prior to beginning of Design Documents
	     
	     

	Prepare BOD
	A/E Team
	During the Design Phase
	     
	     

	Prepare a Cx Plan
	CxA
	During the Design Phase
	     
	     

	Incorporate Cx Requirements into Construction Documents 
	CxA
	CxA will review existing project specifications and and incorporate commissioning requirements
	     
	     

	Introduction and task assignment meeting, i.e. Cx Kickoff
	CxA
	When all contractors have been selected.  This meeting is to introduce everyone needed in the Cx process and define roles and responsibilities.
	     
	     

	Verification of Installation
	CxA
	CxA will be walking job periodically as the job progresses looking for system wide issues that may prove to be functional problems later.
	     
	     

	Completion of start-up test sheets
	CxA
	This should happen when the equipment begins to arrive on the job.  It is the contractor’s responsibility to properly fill them out and return to the CxA.  Factory start-up sheets are preferable.  If the contractor does not have anything to use, the CxA will supply the sheets for them.  
	     
	     

	Functional performance tests and verification of TAB Reports
	CxA/Contractors
	Require the participation of all sub contractors and CxA designated personnel.  This should take place prior to the CO. If any problems arise during testing, some amount of time may be required to correct problems and this should also be considered before CO date.  
	     
	     

	Summary (final) commissioning report
	CxA
	Provided by the CxA after substantial progress has been made with resolving the discrepancies and deficiencies identified during functional performance testing. 
	     
	     




I have complied with the Energy Efficiency and Sustainable Construction Standards for State Buildings requirements for commissioning.  

Signed (Responsible Team Member):_________________________________  Date: _______________________

Printed Name: ____________________________________________ Organization:_________________________
Water-Use Reduction Checklist

Project Name:       

Project Number:       

Note:  The Water-Use Reduction Checklist serves to certify compliance with the requirement of Section 1.2- Water Use Reduction Requirements.  Utilize the following spreadsheets to determine water use reduction from baseline design to proposed design alternatives.  This Checklist should be completed at the end of the Design Document phase of the project.  The form must be submitted to the agency owner at completion.  

	
Design Case

	
Flush Fixture
	
Daily Uses
	
Flow Rate (GPF)
	
Duration (flush)
	
Occupants
	
Water Use (gal)

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	
Flow Fixture
	
Daily Uses
	
Flow Rate (GPM)
	
Duration (seconds)
	
Occupants
	
Water Use (gal) 

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	Total Daily Volume (gal)             
Annual Work Days 260 
Total Annual Volume (gal)      



	
Baseline Case

	
Flush Fixture
	
Daily Uses
	
Flow Rate (GPF)
	
Duration (flush)
	
Occupants
	
Water Use (gal)

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	      (male)
	     
	     
	     
	     
	     

	      (female)
	     
	     
	     
	     
	     

	
Flow Fixture
	
Daily Uses
	
Flow Rate (GPM)
	
Duration (seconds)
	
Occupants
	
Water Use (gal) 

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	     
	     
	     
	     
	     
	     

	Total Daily Volume (gal)             
Annual Work Days 260 
Total Annual Volume (gal)      



I have complied with the Energy Efficiency and Sustainable Construction Standards for State Buildings requirements for water-use reduction.
Signed (Responsible Team Member): _______________________________ Date: _______________

Printed Name: _____________________________________ Organization: _________________
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DESIGN PROFESSIONAL’S
ADVICE ON CONSTRUCTION PROGRESS 
(Required for All Payment Applications and every Change Order that requests an extension of Time)

	Project Number and Name:
	     

	Design Professional:
	 



Advice on Construction Progress For Periodical Estimate No.       

1.	Original Contract Time:         consecutive calendar days

2.	Original Material Completion and Occupancy Date:      

3.	Extensions of Contract Time through Change Order No.      :        calendar days (aggregate)

4.	Revised Material Completion and Occupancy Date:	        

5.	The most recent amended Construction Progress Schedule is dated:      

6.	The date to use in reading the most recent Construction Progress Schedule, after accounting for the applicable approved extensions of Contract Time, is      . 

7.	The current percentage of Work complete (Original Contract and Change Order Work, excluding stored materials) from this Periodical Estimate and Advice is:        %.

8.	The Construction Professional is       %  |_| ahead  |_| behind schedule.

9.	The adjusted Contract Price through Change order No.      is $      .

10.	A revised Construction Progress Schedule |_| is |_| is not being prepared by the Construction Professional as of the date of this Advice.

11. The following defective or deficient work has been identified:        


	 


By: _______________________________________		Name:       
		(Signature)

Date:     







Advice on Construction Progress – Page 1 of 1
GSFIC-CS-417 (03-15-09)
[DBB-CM/GC-DB]

PERFORMANCE BOND
	Project Number and Name:
	     

	Construction Professional:
	 

	Bond Number:
	     




KNOW ALL MEN BY THESE PRESENTS:

That       (Legal Name and Address of the Construction Professional)  as principal (hereinafter referred to as ("Principal"), and        (Legal Title and Address of Surety) as surety (hereinafter referred to as "Surety"), are held and firmly bound unto the GEORGIA STATE FINANCING AND INVESTMENT COMMISSION as Obligee (hereinafter referred to as "Owner"), in the amount of       DOLLARS ($      ), to which payment Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the Owner bearing date of       for:          (Insert Name of Project) in accordance with drawings and specifications prepared by:         (Full Name of Design Professional), which said contract is incorporated herein by reference and made a part hereof, and is hereinafter referred to as the Contract.


NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if the Principal shall promptly and faithfully perform and comply with the terms and conditions of said contract; and shall indemnify and save  harmless the Owner against and from all cost, expenses, damages, injury or loss to which said Owner may be subjected by reason of any wrongdoing, including  patent infringement, misconduct, want of care or skill, default or failure of performance on the  part of said  Principal, his agents, subcontractors or employees, in the execution or performance of said  contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.

1	The said Surety to this bond, for value received, hereby stipulates and agrees that no change or changes, extension  of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the work to be performed thereunder, or the specifications or drawings accompanying same, or the exercise of the Owner’s right to perform work with separate contractors or to correct work pursuant to the terms of the Contract, shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change or changes, extension of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the Work or to the  specifications or drawings. In addition, the Surety to this bond, for value received, hereby agrees to the provisions of Section 1 Part 5 Penal Amount of Bonds, State Law  for increases in the penal amount of this bond and waives notice from the Owner of any such changes.

2	If pursuant to the Contract Documents the Principal shall be declared in default by the Owner under the aforesaid Contract, the Surety shall promptly perform this bond agreement in accordance with its terms and conditions.  It shall be the duty of the Surety to give an unequivocal notice in writing to the Owner, within twenty‑five (25) days after receipt of a declaration of default, of the Surety's election to either remedy the default or defaults promptly or to perform the Contract promptly, time being of the essence.  In said notice of election, the Surety shall indicate the date on which the remedy or performance will commence, and it shall then be the duty of the Surety to give prompt notice in writing to the Owner immediately upon completion of (a) the remedy and/or correction of each default, (b) the remedy and/or correction or each item of condemned work, (c) the furnishing of each omitted item of work, and (d) the performance of the contract.  The Surety shall not assert its Principal as justification for its failure to give notice of election or for its failure to promptly remedy the default or defaults or perform the Contract.

3	Supplementary to and in addition to the foregoing, whenever the Owner shall notify the Surety that the Owner has notice that the Principal has failed to pay any subcontractor, materialman, or laborer for labor or materials certified by the Principal as having been paid for by the Principal in accordance with said Contract, which said laborer or materials have been included in an application for payment and certified by the Design Professional for payment and paid for by the Owner, the Surety shall, within 20 days of receipt of such notice, cause to be paid any unpaid amounts for such labor and materials.

4	It is expressly agreed by the Principal and the Surety that the Owner, if he desires to do so, is at liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties concerning the status of payments for labor, materials, or services furnished in the prosecution of the work.

5	No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named herein or the legal successors of the Owner.

6	For the purposes of this bond, the name and address of the Authorized State of Georgia Licensed Agent to whom correspondence and telecommunications may be addressed and/or with whom business concerning this bond may be conducted will be as follows:

	Name:            
Telephone:       
	Address:       
   	City:            State:        Zip Code:      
	
7	Further, this bond shall be the Performance Bond furnished under O.C.G.A. §§ 13-10-2, 13-10-20, 13-10-40 and 13-10-60 and shall be subject to increase in the penal amount of the bond pursuant to such statutes and the provisions of Section 1 Part 5 Penal Amount of Bonds, State Law  of the Contract.


SIGNED AND SEALED THIS       DAY OF      , 20     .


ATTEST 	      (Seal)				     
							(Name of Principal)



							By						
		Secretary (Note 1)					President



	      (Seal)	     
	(Name of Surety)  (Note 2)


	By: ______________________________
	            (Title)
	Resident Georgia Agent *

Note 1.	Please apply seal of Corporation over Secretary’s Signature.
Note 2.  	Please apply seal of Surety and arrange for countersignature by a “Resident Georgia Agent” of Surety in order to comply with surety regulations of Georgia. 
(*)  Attach Power of Attorney

Performance Bond - 2
GSFIC-AD-101 (10-01-07)
[DBB-CM/GC-DB]
PAYMENT BOND

	Project Number and Name:
	     

	Construction Professional:
	     

	Bond Number:
	     




KNOW ALL MEN BY THESE PRESENTS:

That          (Legal Title and Address of the Construction Professional)  as Principal (hereinafter 	referred to as the "Principal") and         (Legal Name and Address of the Surety)  as Surety (hereinafter referred to as “Surety”, are held and firmly bound unto the GEORGIA STATE FINANCING AND INVESTMENT COMMISSION. as Obligee (hereinafter referred to as "Owner") for the use and benefit of claimants defined, hereinafter in the amount of:       DOLLARS ($     ) to which payment Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with Owner dated       for       (Insert Name of Project) in accordance with the drawings and specifications prepared by       (Full Name of Design Professional), which contract is incorporated herein by reference and made a part hereof, and is hereinafter referred to as the Contract.


NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and materials supplied in the prosecution of the work provided for in said Contract, then this obligation shall be void, otherwise it shall remain in full force and effect subject, however, to the following conditions:

(1)	The said Surety to this bond, for value received, hereby stipulates and agrees that no change or changes, extension of time or extensions of time, alteration or alterations or addition or additions to the terms of the contract or to the work to be performed thereunder, or the specifications or drawings accompanying same, or the exercise of the Owner’s right to perform work with separate contractors or to correct work pursuant to the terms of the Contract, shall in any wise affect its obligation on this bond, and it does hereby waive notice of any  such  change or changes,  extension of time or extensions of time, alteration  or alterations or  addition  or additions to the terms of the contract or to the Work or to the specifications or drawings.  In addition, the Surety to this bond, for value received, hereby agrees to the provisions of Section 1 Part 5 Penal Amount of Bonds, State Law for increases in the penal amount of this bond and waives notice from the Owner of any such changes.

(2)	A claimant is defined as any subcontractor and any person supplying labor, materials, machinery, or equipment in the prosecution of the work provided for in said contract.

(3)	Every person entitled to the protection hereunder and who has not been paid in full for labor or materials furnished in the prosecution of the work referred to in said bond before the expiration of a period of ninety (90) days after the day on which the last of the labor was done or performed by him, or materials or equipment or machinery was furnished or supplied by him for which claim is made, shall have the right to sue on such payment bond for the amount, or the balance thereof, unpaid at the time of the commencement of such action and to prosecute such action to final execution and judgment for the sum or sums due him, provided, however, that any person having direct contractual relationship with a subcontractor, but no contractual relationship express or implied with the  Principal furnishing said payment bond shall have (a) given written notice to said Principal within ninety (90) days from the day on which such person did or performed the last of the labor, or furnished the last of the materials or machinery or  equipment for which such claim is made stating with substantial accuracy the amount claimed and  the name of the party to whom the materials were furnished or supplied or for whom the labor was performed or done; and (b) if the Principal has filed a Notice of Commencement with the Clerk of the Superior Court in the county in which the Project is located pursuant to O.C.G.A. § 13-10-62, given to said contractor a written Notice to Contractor within 30 days from the filing of the Notice of Commencement or 30 days following the first delivery of labor, materials, machinery or equipment, whichever is later, setting forth:
A) The name, address, and telephone number of the person providing labor, material, machinery, or equipment; the name and address of each person at whose instance the labor, material, machinery or equipment is being furnished;
B) The name and the location of the public work; and
C) A description of the labor, material, machinery, or equipment being provided and, if known, the contract price or anticipated value of the labor, material, machinery, or equipment to be provided or the amount claimed to be due, if any.

	It is provided further that nothing contained herein shall limit the right of action to said 90‑day period.  Notice may be served by the depositing of a notice, registered mail, postage paid, duly addressed to the Principal at any place he maintains an office or conducts his business, or his residence, in any post office or branch post office or any letter box under the control of the Post Office Department or notice may be served in any manner in which the sheriffs of Georgia are authorized by law to serve summons or process.  Every suit instituted under this section shall be brought in the name of the claimant without Owner being made a party thereof.  The official who has custody of said bond is authorized and directed to furnish, to any person making application thereof who submits an affidavit that he has supplied labor or materials for such work and payment therefore has not been made, or that he is being sued on any such bond, a copy of such bond and the contract for which it was given, certified, by the official who has custody of said bond and contract shall be admitted in evidence without further proof.  Applicants shall pay for such certified statements and such fees as the official fixes to cover the cost of preparation thereof, but in no case shall the fixed fee exceed the fees that the clerks of the superior courts are permitted to charge for similar copies.

(4)	No action can be instituted on this bond after one year from the date of the final certificate of the Design Professional.

(5)	Further, this bond shall be the Payment Bond furnished in compliance with O.C.G.A. §§ 13‑10‑2, 13-10-60, 13-10-40 and 13-10-60 and shall be subject to increase in the penal amount of the bond pursuant to such statutes and Section 1 Part 5 Penal Amount of Bonds, State Law  of the Contract.

(6) For the purposes of this bond, the name and address of the Authorized State of Georgia Licensed Agent to whom correspondence and telecommunications may be addressed and/or with whom business concerning this bond may be conducted will be as follows:

Name:		               Telephone:      	 
	Address:	     
  	City:		                State:              Zip Code:      

SIGNED AND SEALED THIS       DAY OF      , 20     .

ATTEST 	      (Seal)				     
							(Name of Principal)



							By						
		Secretary (Note 1)					President


	      (Seal)	     
	(Name of Surety)  (Note 2)


	By: ______________________________
	            (Title)
	Resident Georgia Agent *

Note 1.	Please apply seal of Corporation over Secretary’s Signature.
Note 2.  	Please apply seal of Surety and arrange for countersignature by a “Resident Georgia Agent” of Surety in order to comply with surety regulations of Georgia. 

(*)  Attach Power of Attorney

Payment Bond - 2
GSFIC-AD-102 (10-01-07)
[DBB-CM/GC-DB]
CERTIFICATE OF MANUFACTURER       (Instructions)
INSTRUCTIONS FOR PREPARATION OF CERTIFICATE:  To be acceptable, the certificate must be prepared in the form indicated by this example on the official letterhead of the manufacturer.  No portions of the certificate may be omitted.  Attached is a copy of the Contract provision under which the certificate is required.  The Owner requires only one copy of the certificate.  If equipment of a manufacturer is not installed in strict compliance with the recommendations of the manufacturer or if in the design of the work the equipment is not applied in strict compliance with the recommendations of the manufacturer, a letter from the manufacturer should be forwarded to the Construction Professional [with copies to the Design Professional and the Owner] setting forth a list of the deviations from the recommendations of the manufacturer and stating what remains to be done in order to bring the work into strict compliance with the recommendations of the manufacturer.  Prior to calling upon the representative of the manufacturer for performance of the services necessary to enable him to execute a certificate in accordance with this specimen, it is the obligation of the Construction Professional to have installed the work in strict compliance with the recommendations of the manufacturer, and it is likewise the obligation of the Construction Professional to have put the equipment in good operating condition in absolute and final readiness for the start-up, testing, and placing into operation as defined below by the representative of the manufacturer.  
Definitions:	Start-up is defined as putting the equipment into action.
	Testing is defined as performing testing as stipulated in the Contract Documents
Placing into operation is defined as operating the equipment for a sufficient period of time under normal operating conditions for determination to be made it is performing properly.
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
[Company Letterhead]

Date:   ____________________ 

To:	     GEORGIA STATE FINANCING AND INVESTMENT COMMISSION

Re:     Certificate of [name of Manufacturer] that equipment or components furnished have been installed in strict compliance with manufacturer’s recommendations and is operating properly at __________________________________(Project No. and Name).

1. We certify through our duly authorized and acting agent that the following item(s) furnished by us to the referenced Project were started up, tested, and placed in operation by our authorized field representative on ____________[enter the date on which the field representative performed the start-up, test, and placing into operation] and is operating properly:

[List the items furnished to the job. Show name of manufacturer and catalogue numbers]
_______________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

2.	We certify further that the aforesaid equipment was installed in strict compliance with our recommendations as published by us in the following document (s):

[Insert the date, name or other positive means of identifying the exact document(s) in which the recommendations for installation and use of the item or items are published.] [Date must be shown]

3.	Copies of the aforesaid documents are attached hereto.

This __________________ day of________________, 20____

By: _________________________________                          ___________________________________
      Authorized Representative of Manufacturer                                Name of Firm
Certificate of Manufacturer 1
GSFIC-AD-114 (10-01-07)
[DBB-CM/GC-DB]		

NON-INFLUENCE AFFIDAVIT

	Project Number and Name:
	     

	Construction Professional:
	     



STATE OF GEORGIA;
COUNTY OF      :

I do solemnly swear on my oath that, as to the Construction Agreement  dated      , 20  , between        (Name of Construction Professional) and the Georgia State Financing and Investment Commission., I have no knowledge of the exertion of any influence or the attempted exertion of any influence on the firm on behalf of which this affidavit is made, in any way, manner, or form in the purchase of materials, equipment, or other items involved in construction, manufacture, or employment of labor under the aforesaid Contract by any employee, officer, or agent of the Owner, or any person connected with the State Government of Georgia in any way whatsoever.




This Affidavit is executed by the Construction Professional this       day of      , 20  .


_____________________________________________
                     	(Legal Signature)
(Title)
 	
(Name of Construction Professional Firm)









SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_____ DAY OF ______________________, 20__

________________________________________		[NOTARY SEAL]
Notary Public

My Commission Expires:  ___________________




Non-Influence Affidavit 2
GSFIC-AD-111 (01-25-08)
[DBB-CM/GC-DB]	
STATUTORY AFFIDAVIT

	Project Number and Name:
	     

	Construction Professional:
	     



STATE OF GEORGIA;
COUNTY OF      :

KNOW ALL MEN BY THESE PRESENTS:
In reference to the Construction Agreement dated      , 20  , between (Name of Construction Professional)  and the Georgia State Financing and Investment Commission,  the Construction Professional certifies as follows:

1. All work required under the Construction Agreement has been performed in accordance with the terms thereof except as listed on attached Schedule A.    |_| Check if Schedule A is attached
2. All materialmen, Trade Contractors, mechanics, and laborers have been paid and satisfied in full except as listed on attached Schedule B.  |_| Check if Schedule B is attached
3. There are no outstanding claims of any character [including disputed claims or any claims to which the Construction Professional has or will assert any defense] arising out of the performance of the Construction Agreement  that have not been paid and satisfied in full except as listed on attached Schedule C. 
 |_| Check if Schedule C is attached
4. To the best of his knowledge and belief there are no unsatisfied claims for damages resulting from injury or death to any employees, Trade Contractors, or the public at large arising out of the performance of the contract, or any suits or claims for any other damage of any kind, nature, or description except as listed on attached Schedule D. 
|_| Check if Schedule D is attached

The undersigned makes this affidavit for the purpose of receiving payment for material completion; or, in the case of final payment for full settlement of all claims against the Owner arising under or by virtue of the Construction Agreement except as stated above.  Acceptance of such payment is acknowledged as a release of the Owner from any and all claims arising under or by virtue of the Agreement except as stated above.

This Affidavit is executed by the Construction Professional this       day of      , 20  .

_____________________________________________,  (Title)  
                     	(Legal Signature)
(Name of Construction Professional Firm) 





SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_____ DAY OF ______________________, 20__

________________________________________		[NOTARY SEAL]
Notary Public


My Commission Expires:  ___________________
GSFIC-AD-112 (01-25-08)
[DBB-CM/GC-DB]				
FIVE YEAR BOND ON ROOFS AND WALLS

	Project Number and Name:
	     

	Construction Professional:
	     

	Design Professional:
	     


STATE OF GEORGIA;   
COUNTY OF       :

Firmly Bound.  Know all men by these presents, that we       (CONSTRUCTION PROFESSIONAL) as Principal, and      , as Surety, are held and  firmly bound unto the  GEORGIA STATE FINANCING AND INVESTMENT COMMISSION (Owner),  in the sum of       Dollars ($      ) for the payment of which will and truly to be made and done, we bind ourselves, our executors and administrators, our successors and assigns, jointly and severally, by these presents.
Condition of Obligation.  The condition of the above obligation is such that WHEREAS CONSTRUCTION PROFESSIONAL has entered into a Contract with Owner dated       for construction of Project No.     .
Warranty.  WHEREAS, the said CONSTRUCTION PROFESSIONAL warrants with respect to the said work that for a period of five years from the date of the execution of Certificate of Material Completion by the Design Professional, the roofs of the building (or buildings) and roofs of covered passages, including but not limited to roof decking; deck sheathing; material used as a roof base or insulation over which roof is applied; roofing materials; promenade decks or any other work on the surface of the roof; flashing; base flashing; counter flashing; metal work, gravel stops; or roof expansion joints shall be absolutely watertight and free from all leaks.  At no expense to the Owner, the CONSTRUCTION PROFESSIONAL will make repairs to any defects that may develop in the work including but not limited to: blisters, exposed felts, ridges, wrinkles, splits, warped insulation, and loose flashing, in a manner compatible to the system and acceptable under industry standards and in accordance with the construction specifications.  The CONSTRUCTION PROFESSIONAL also warrants that for the same five-year period the walls of the building (or buildings) including but not limited to: vertical and/or horizontal expansion joints, below and/or above grade waterproofing, below and/or above grade damp-proofing, thru-wall flashing, damp course flashing and waterproofing of joints at openings in walls including but not limited to door perimeters, window perimeters, vents and pipe openings shall be absolutely watertight and free from all leaks, seepage or dampness, and that he shall, at no expense to the Owner, make repairs to any defects that may develop in the work in a manner compatible to the system and acceptable under industry standards and in accordance with the construction specifications, Provided, however: That the following are excluded from the warranty:

(a)	Defects or failures resulting from abuse by the Owner.

(b)	Defects in design that the said CONSTRUCTION PROFESSIONAL shall have brought to the attention of the Owner in writing prior to installation of the work, except, however, that the CONSTRUCTION PROFESSIONAL shall not be responsible, insofar as liability under this bond is concerned, for bringing to the attention of the Owner defects in design involving failure of:
(1)  Structural Frame
(2)  Load bearing walls
(3)  Foundations
nor shall the CONSTRUCTION PROFESSIONAL be responsible for correction of leaks resulting from said failure.

(c)	Damage caused by fire, tornado, hail, hurricane, acts of God, wars, riots, or civil commotion.

(d)	The CONSTRUCTION PROFESSIONAL is not an insurer nor is he a guarantor of the suitability of adequacy of design.  Any other provisions of this bond to the contrary notwithstanding, the CONSTRUCTION PROFESSIONAL shall not be required to remedy any unsuitable or inadequate design.

Leaks or Defect.  WHEREAS the said CONSTRUCTION PROFESSIONAL agrees that should any leaks or defects occur in the roofs or walls of the said (Name and Number of Project) the said CONSTRUCTION PROFESSIONAL will promptly remedy the said leaks or defects and pay for any damage to other work of said Project resulting therefrom, except, however, that when this instrument is executed by a Trade Contractor this Contract, shall, insofar as the Trade Contractor is concerned, extend only to the work executed by said Trade Contractor.

Effective Date.   The effective date of the Five Year Bond on Roofs and Walls shall be the Material Completion Date of the Project which is      day of       , 20    (Insert Material Completion Date).

Full Force and Effect.  NOW, THEREFORE, the condition of this obligation is such that if the CONSTRUCTION PROFESSIONAL shall in all things promptly and faithfully perform and comply with the terms and conditions hereinbefore set forth, then this obligation shall be null and void; otherwise, it shall remain in full force and effect.


SIGNED AND SEALED THIS       DAY OF      , 20     .


[bookmark: Text21]ATTEST 	      (Seal)				(Name of Principal/Construction Professional)
							

							By						
[bookmark: Text548]		Secretary (Note 1)			(Title)		




[bookmark: Text25]	      (Seal)	(Name of Surety)
	(Note 2)


	By: ______________________________
	            (Title)
	Resident Georgia Agent *


Note 1.	Please apply seal of Corporation over Secretary’s Signature.
Note 2.  	Please apply seal of Surety and arrange for countersignature by a “Resident Georgia Agent” of Surety in order to comply with surety regulations of Georgia. 

(*)  Attach Power of Attorney


Roof and Wall Bond 2
GSFIC-AD-113 (11-16-07)
[DBB-CM/GC-DB]		
BOND TO DISCHARGE CLAIM

	Project Number and Name:
	     

	Construction Professional:
	     



WHEREAS,       (hereinafter referred to as “Claimant”) has filed a claim against       (the Construction Professional, hereinafter referred to as “Principal”) on the above-referenced Project,

WHEREAS, the undersigned Principal and Surety dispute the Claimant’s entitlement to all or part of the claim and expressly reserve all rights and defenses available at law in connection therewith; 

WHEREAS,       as Principal and       as Surety, desire to continue to receiving payments from the Owner (Georgia State Financing and Investment Commission) for work done on the above referenced project, 

NOW THEREFORE, in consideration of these premises, the undersigned Principal and Surety do hold themselves firmly bond unto       as Claimant, in the total amount of       dollars ($      ), representing 200% the amount of the claim.
The condition of this bond is such that should the undersigned Principal or Surety pay to the Claimant the sum that may be found to be due to the Claimant upon the trial of any action that may be filed by said Claimant, or if Principal or Surety pay to the Claimant a sum agreeable to Claimant and Claimant accepts such payment, then this Bond shall be void; otherwise to remain in full force and effect.

SIGNED AND SEALED THIS       DAY OF      , 20     .

ATTEST 	      (Seal)				(Name of Principal/Construction Professional)
						

							By					__________
[bookmark: Text547]		Secretary (Note 1)			     (Title)


	      (Seal)	(Name of Surety)
	 (Note 2)


	By: ______________________________
[bookmark: Text22]	      (Title) 
	Resident Georgia Agent *

Note 1.	Please apply seal of Corporation over Secretary’s Signature.
Note 2.  	Please apply seal of Surety and arrange for countersignature by a “Resident Georgia Agent” of Surety in order to comply with surety regulations of Georgia. 

(*)  Attach Power of Attorney



GSFIC-AD-118 (10-01-07)				
CONSTRUCTION PROFESSIONAL’S 
MATERIAL COMPLETION CHECKLIST      

	Project Number and Name:
	     

	Construction Professional:
	     



This Checklist completed by the undersigned is provided as a guide to assist in the compilation of documents required for Material Completion.  Any exceptions or incomplete items shall be identified and explained in Part D.  Refer to the executed contract documents for complete details on Material Completion Requirements and additional requirements associated with services of Commissioning Authority and Executive Administrator if applicable.
	
The Construction Professional affirms completion, transmittal or provision of the following Material Completion contract requirements:

Part A - Submittals and Requirements prior to Notice of Readiness for Inspection for Material Completion:

|_| 	   1.	Correction of all non-compliant or incomplete work.
|_|     2.	Preparation of an initial punch list of Minor Items and Permitted Incomplete Work.
|_|     3.	Completion of all coordination and work requirements associated with Commissioning Authority (if applicable).
|_|     4.	Copy of the initial test and balance report on HVAC systems. 
|_|     5.	Copy of the facility operation and maintenance instructions and any other documents specified in Division 1.
|_|     6.	Certificate of Contractor that all building systems are operational.  
|_|     7.	All permits and certificates for operation from applicable regulatory agencies as required by the Contract Documents.

Part B - Issuance of Notice of Readiness for Inspection for Material Completion.
     
|_|     1.	Issuance of Notice.

Part C - Final Documents [Provided by Construction Professional in three ring binders]: 

|_|     1.	All documents required by the specifications.
|_|     2.	All warranties and guarantees required by the Contract Documents.
|_|     3.	Non-Influence Affidavit.
|_|     4.	Statutory Affidavit.
|_|     5.	Bond to Discharge Claim (if applicable).
|_|     6.	Five-Year Bond for Roofs and Walls.
|_|     7.	Receipts verifying transmittal of Marked-up Contract Documents.

          8.	Receipts verifying transmittal or provision of:
|_|     a. Proper written instructions on operation and maintenance of all mechanical and electrical
equipment.
|_|     b. Training to the Using Agency in the operation and maintenance of all mechanical and
electrical systems.
|_|     c. Complete brochures and data as prepared and published by the manufacturers of
mechanical or electrical equipment or apparatus installed that requires operation or maintenance after occupancy.
|_|    d. Operation and Maintenance Manuals.  
|_|       9.	Certificates of Manufacturers for Major Components. 
|_|     10.	Final Certification of Costs.
|_|     11.	Key Schedule and Receipt verifying transmittal of keys.
|_|     12.	[Other deliverables specified in Contract Documents]      .

Part D - Exceptions (State Paragraph reference and explanation):
          


This Checklist for Material Completion is executed this       day of      , 20   .

By:        _____________________
Title:      


      Reviewed and Received by:

CONSTRUCTION DIVISION, GSFIC				EXECUTIVE ADMINISTRATOR   
                    						      	 (if applicable)
By:	        							By:	     ________________
Name:       ____________________				Name:	     ________________
      Title:       ________________



Material Completion Checklist 2
GSFIC-CS-401 (10-01-07)
[DBB-CM/GC-DB]

SAMPLE FORCE ACCOUNT AUTHORIZATION FORM   (Prepared by Owner)
[Project No. and Name]	Incumbrance Record ___

[image: State Seal - front]	GEORGIA STATE FINANCING AND INVESTMENT COMMISSION	[Project No. and Name]
	CONSTRUCTION DIVISION
	Second Floor, 270 Washington Street
	Atlanta, Georgia  30334	Incumbrance Record ___
		Authorization to Commence Work
.                                                     404-463-5600  Fax: 404-463-5611                                                         Under  Force Account                                .

      Date Issued:	_________, 20__
      To:	Construction Professional:                                                                 _______________________________	
	Design Professional:                                                                          _______________________________	
	Contract Compliance Specialist:                                                        _______________________________ 	
1.    The CONSTRUCTION PROFESSIONAL is authorized to commence the following scope of work  under Force Account: 
	DESCRIPTION:  ___________________________________________________________________________ 
2.	Pricing Method: Force Account - By expenditures allowed under Section 3 Part 4.  Expenditures must be recorded on a daily basis. Costs may not exceed the Stipulated Maximum Sum.  Any increase in the Stipulated Maximum Sum shall be requested by the General Contractor to the Owner.	The STIPULATED MAXIMUM SUM is $____________
3.    Change Requested  By:  ________________________ 
4.	Reason for Change:   __________________________
5.     The DESIGN PROFESSIONAL is to provide items indicated below:
|_|   Provide to the Construction Professional (by __________,20__) a complete description of scope
for the change which will reference and be identified  by Incumbrance Record ____.
		|_|   Provide to GSFIC written notice via separate correspondence (by _______,20__ if an increase in the 
	Design Professional’s fee is warranted.
		|_|   Include with the description of scope plans, specifications and any other supporting documentation needed to fully 
	illustrate and further describe the scope of the change.
|_|   Provide to GSFIC (by ________, 20__), a copy of the description of scope along with the Design Professional’s estimate of any time and cost impact of the change.
6.   Upon completion of the Force Account work, the CONSTRUCTION PROFESSIONAL is to provide items indicated below:
|_|Prepare pricing within fourteen (14) calendar days of completion of the work, providing a complete cost 
breakdown in the format  described in Section 3 Part 4 which will also reference the Design Professional’s description of scope for the change and be identified by Incumbrance Record ___.
		|_|Submit pricing (4 copies) with one copy sent directly to the Design Professional, the CCS and the GSFIC Project 
	Manager, (one copy will be retained by the Construction Professional).
|_|If the Construction Professional requests a time extension submit the relevant requirements of Section 3 Part 4. 

7.	A lump sum Change Order will be processed to incorporate this Force Account authorization into the Construction Agreement at the completion of the work.  An interim (in-part) lump sum Change Order may be processed if the Construction Professional requests payment for partial work completed under Force Account authorization. 
8	This Force Account authorization is issued by the Owner.    
	     _________________________ (GSFIC Project Manager)	
IMPORTANT: Note that “time is of the essence”. Please provide the requested information, by no later than the dates indicated above. If an extension of a date is necessary, request it in writing (hard copy or electronically). Failure to provide information by the time requested may cause adverse impact on project progress and may cause late project delivery. Refer to the General Requirements of the contract for further explanation of change order requirements.
If there is any disagreement with the validity, description, or details of this request please contact this office immediately.	

GSFIC-AD-123 (10-01-07)
[DBB-CM/GC-DB]
SUBCONTRACTOR EARLY RETAINAGE RELEASE CERTIFICATE

	Project Number and Name:
	     

	Construction Professional:
	     

	Design Professional:
	     

	Subcontractor:
	     



TO:	Georgia State Financing and Investment Commission. 
	270 Washington Street, 2nd Floor
	Atlanta, Georgia  30334

	1.  This is to certify that the Subcontractor’s work is one hundred percent complete for      (Identify subcontract scope, contract document, etc..). Subcontractor retainage is due in accordance with the Contract Documents.  The total amount of retainage now due is $      .
  	2.  The Subcontractor hereby certifies that all work required under the above contract has been performed in accordance with the terms thereof, that all materialmen, subcontractors, mechanics, and laborers have been paid and satisfied in full, and that there are no outstanding claims of any character (including disputed claims or any claims to which the subcontractor has or will assert any defense) arising out of the performance of the contract which have not been paid and satisfied in full except withheld retainage and items as listed herein below, which exceptions apply only to the release in Paragraph 5, below:         [Enter: "None" or List here or attach as Exhibit A.]
	3.  The Subcontractor further certifies that to the best of his knowledge and belief there are no unsatisfied claims for damages resulting from injury or death to any employees, subcontractors, or the public at large arising out of the performance of the contract, or any suits or claims for any other damage of any kind, nature, or description which might constitute a claim or lien upon the property of the Owner.
	4.  The Subcontractor further certifies he has no knowledge of the exertion of any influence or the attempted exertion of any influence on the firm on behalf of which this Certificate is made, in any way, manner, or form in the purchase of materials, equipment, or other items involved in construction, manufacture, or employment of labor under the aforesaid contract by any employee, officer, or agent of the Owner, or any person connected with the State Government of Georgia in any way whatsoever.
[bookmark: Check26][bookmark: Check27]	5.  The Subcontractor |_|has |_|has not (Check One) received final payment in full settlement of all claims against the Owner and Construction Professional arising under or by virtue the contract.  Acceptance of such payment is acknowledged as a release of the Owner and Construction Professional from any and all claims arising under or by virtue of the contract except as listed in Paragraph 2 above.
	7.  Payments pursuant to this certificate shall in no way diminish, change, alter or affect the rights of the Owner under the Contract Documents.
(Insert Name of Subcontractor)

By: _________________________________________(Name and Title)		Date:________________________
(Inset Name of Construction Professional)

By: _________________________________________(Name and Title)	Date:_________________________
(Insert Name of Design Professional )

By: _________________________________________(Name and Title)	Date:_________________________

--------------------------------------------------------------------------------------------------------------------------------------------------------------------
GSFIC Use Only: 
Reviewed:   ______________________________________Date: _____________





GSFIC-AD-110 (10-01-07)
[DBB-CM/GC-DB]

FINAL CERTIFICATION OF COSTS FOR CAPITAL ASSET ACCOUNTING

	Project Number and Name:
	     

	Construction Professional:    
	     

	Design Professional:
	     



The Construction Professional issues this Certificate of Costs for Capital Asset Accounting of the Project to the GEORGIA STATE FINANCING AND INVESTMENT COMMISSION and certifies as follows.  

The following accounting of costs is submitted as follows, with the breakdown of costs as specified in the Application for Payment for Material Completion attached hereto, for the purposes of capital asset accounting pursuant to GASB-34 Accounting Statements:       (Note: Costs of all change orders are apportioned and included in each item below)

1.	BUILDING AND BUILDING IMPROVEMENTS:	 $0.00

2.	INFRASTRUCTURE:    	$0.00

3.	FURNISHINGS AND EQUIPMENT:	$0.00

		TOTAL:	$0.00
CERTIFICATE OF THE CONSTRUCTION PROFESSIONAL
I certify to the best of my knowledge and belief that all of the amounts set forth on this Certificate are true and correct and are supported by the financial records for this project on file with the Construction Professional.

This Certificate is executed by the Construction Professional this       day of      , 20  .
      (Insert Name of Construction Professional)

By:	__________________________   	Title:	     

CERTIFICATE OF THE DESIGN PROFESSIONAL
I certify to the best of my knowledge, information and belief that the amounts certified by the Construction Professional are consistent with the estimates provided in my final Statement of Probable Cost for the Project; that the Building Improvement contains a footprint based upon a line 5 feet outside the building structure) of       square feet, a total of       gross square feet, and contains       floors (including basements).  The building fire protection system is       (include type of system).  The Certificate of Occupancy was issued on      .  I further certify that the design intent for this project is that the Building and Building Improvements are of Building Construction Class       and ISO Occupancy Type(s)       and have an expected useful life of       years from the date of this Certificate, and that my observations of the construction confirm these expectations. 

This Certificate is executed by the Design Professional this       day of      , 20  .
(Insert Name of Design Professional)
  (Design Professional) 				
By:	___________________________	Title:	     


GSFIC-AC-202 (11-16-07)
[DBB-CM/GC-DB]				
DESIGN PROFESSIONAL’S
CERTIFICATE OF MATERIAL COMPLETION      

	Project Number and Name:
	     

	Construction Professional:
	     

	Design Professional: 
	     



The Design Professional issues this Certificate of Material Completion of the Project and certifies as follows.  Any exceptions to the below statements shall be identified and explained in Paragraph 13 below: 

1. Having conducted observations and evaluations of the work in the presence of representatives of the Design Professional and its major consultants, the referenced project has been determined to be fully constructed and completed in accordance with the contract documents and all applicable laws, ordinances, codes, rules and regulations  on        (date of Inspection for Material Completion) with the exception of items shown on the attached Final Punch List [Notice of Non-Compliant Work No.       ]. 

2. The “work” includes all construction, documents, submissions, attic stock, certificates, reports (including initial HVAC test and balance report), warranties, Marked-up Construction Documents, Final Certification of Costs, etc., called for in the contract documents, including all addenda and change orders.

3. The Final Punch List specifies items that constitute either a Minor Item or Permitted Incomplete Work, as defined in the General Requirements, and also stipulates an estimated completion date for each.  

4. There are no outstanding Notices of Non-Compliant Work which are not restated on the Final Punch List.  Such items must qualify as a Minor Item or Permitted Incomplete Work.

5. [bookmark: Text545]The total contract sum as of the date of Material Completion through Change Order No.      is $0.00.  The unpaid balance of the total contract sum (except as may be amended by future change orders) will be due and payable when all work has been fully completed and the contract fully performed at Project Final Completion.  The square footage of the Project is      .  

6. There are no pending change orders resulting in credits or other credits due the Owner.

7. The amount to be withheld from Payment for Material Completion for each Minor Item or Permitted Incomplete Work as listed on the Final Punch List is as follows.  Dates for completion of each item of Permitted Incomplete Work are indicated on the Final Punch List.   

Total Value of Minor Items:	$0.00 	x 200%=	$0.00
Total Value of Permitted Inc. Work:	$0.00   	x 200%=	  $0.00
Seasonal HVAC Balancing (Min. $1,000) 	         $0.00        x ____=	$0.00
Major Equipment Certificates:   (Number)	  0                       x $500 =	$0.00
                                                                     Total Withheld =	$0.00                                                                   

      
8. All tests and inspections required by the contract documents have been made and were reviewed by a registered architect or registered engineer of the Design Professional.  All work was found to meet or was brought into compliance to meet said tests and inspections in accordance with the contract documents.  

9. No work has been certified for payment that was covered prior to consent of the Design Professional.  

10. All mechanical systems, equipment, apparatus and controls (electrical, heating plumbing, water, septic tank and sewage disposal fields, refrigeration, kitchen equipment, fire alarm, program and public address, etc.) have been started up, tested and inspected in the presence of a registered architect or registered engineer of the Design Professional, and have been found to be in safe operating condition, compliance with the contract documents and applicable codes. 

11. All required operating instructions and maintenance manuals have been reviewed and approved for compliance with the contract documents by the Design Professional and transmitted to the Owner.

12. The State Fire Marshal has issued a Certificate (or Temporary Certificate) of Occupancy.

13. Exceptions (State Paragraph reference and explanation):         



This Certificate is executed by the Design Professional this       day of      , 20  .                       

(Name of Design Professional Firm)                     
			
By:  __________________________________                                
                                                                                               (License Number and State) 
Printed Name:     
Title:                                                           









GSFIC-AD-116 (07-01-12)
[DBB-CM/GC]
USING AGENCY’S                                                                                     
CERTIFICATE FOR MATERIAL COMPLETION AND OCCUPANCY

	Project Number and Name:
	     

	Using Agency:
	     

	
	


This Certificate for Material Completion and Occupancy is given by the undersigned as follows.  Any exceptions to the below statements shall be identified and explained in Paragraph 9 below: 

1. [bookmark: Text46][bookmark: Text47]I       (name) as an authorized agent of the Using Agency having made an inspection of the work this        (date of Inspection for Material Completion) and having reviewed the items of the Final Punch List, accept occupancy of the project from the Construction Division, Georgia State Financing and Investment Commission (GSFIC).

2. The Using Agency acknowledges the Construction Professional will be required to return to the project to complete items of the Final Punch List.  The Construction Professional is required to give notice to the Using Agency (and Owner) to schedule this work and is further required to comply with the Using Agency’s reasonable requests for security, protection and coordination with other separate contractors and staff functions.

3. Keys for the project have been received and accepted.

4. The Using Agency has received proper training from the Construction Professional (in the presence of the Design Professionals) of all mechanical and electrical equipment.  All operating instructions and maintenance manuals required by the contract documents have been received from GSFIC.

5. All mechanical systems, equipment, apparatus and controls (electrical, heating plumbing, water, septic tank and sewage disposal fields, refrigeration, kitchen equipment, fire alarm, program and public address, etc.) have been started up, operated, tested and inspected in the presence of the Using Agency’s personnel and have been found to be in safe operating condition.

6. The Using Agency acknowledges its responsibility for proper care and maintenance of the project and the prompt reporting to the Construction Division of any problems.  GSFIC will administer all warranty issues with the Construction Professional, subcontractors, manufacturers and Design Professionals on behalf of the Using Agency.

7. The Using Agency has received a copy of the Construction Professional’s Final Certification of Costs for Capital Asset Accounting and acknowledges its responsibility for all insurance as of the date of Material Completion.

8. The Using Agency acknowledges this authorization to occupy the Project is contingent upon issuance of an occupancy permit from the State Fire Marshal.

9. [bookmark: Text48] Exceptions (State Paragraph reference and explanation):       

[bookmark: Text49][bookmark: Text50][bookmark: Text51][bookmark: Text52]This Certificate for Material Completion and Occupancy is executed this       day of      , 20      .

(Insert Name of Using Agency)			Construction Division, GSFIC				
   				   
By:    ___________________________		By:  _______________________
Title: ___________________________		Title:_______________________
              Authorized Representative

GSFIC-CS-402 (07-10-07)		
DESIGN PROFESSIONAL’S 
CERTIFICATE OF FINAL COMPLETION                                  
       
	Project Number and Name:
	     

	Construction Professional:
	     

	Design Professional: 
	     



The Design Professional issues this Certificate of Final Completion of the Project and certifies as follows.  Any exceptions to the below statements shall be identified and explained in Paragraph 10 below: 

1. Having conducted observations and evaluations of the work in the presence of representatives of the Design Professional and its major consultants, the referenced project has been determined to be fully constructed and completed in accordance with the contract documents and all applicable laws, ordinances, codes, rules and regulations on       (date of Inspection for Final Completion) including all items shown on the Final Punch List [Notice of Non-Compliant Work No.      ]. 

2. The “work” includes all construction, documents, submissions, attic stock, certificates, reports (including initial HVAC test and balance report), warranties, Marked-up Construction Documents, Final Certification of Costs, etc., called for in the contract documents, including all addenda and change orders.

3. There are no outstanding Notices of Non-Compliant Work.   

4. [bookmark: Text546]The total contract sum as of the date of Final Completion through Change Order No.      is  $0.00.  The final square footage of the Project is      .  

5. There are no pending change orders resulting in credits or other credits due the Owner.

6. All tests and inspections required by the contract documents have been made and were reviewed by a registered architect or registered engineer of the Design Professional.  All work was found to meet or was brought into compliance to meet said tests and inspections in accordance with the contract documents.  

7. No work has been certified for payment that was covered prior to consent of the Design Professional.   

8. All mechanical systems, equipment, apparatus and controls have been started up, tested and inspected in the presence of a registered architect or registered engineer of the Design Professional, and have been found to be in safe operating condition, compliance with the contract documents and applicable codes.   All required operating instructions and maintenance manuals have been reviewed and approved for compliance with the contract documents by the Design Professional and transmitted to the Owner.

9. The State Fire Marshal has issued a Certificate (or Temporary Certificate) of Occupancy.

10. Exceptions (State Paragraph reference and explanation):       

This Certificate is executed by the Design Professional this       day of      , 20  .
                            
(Name of Design Professional Firm)                     
				

By:  __________________________________                                
                                                                                               (License Number and State) 
Printed Name:     
Title: 	        




Design Professional’s Certificate of Final Completion - 1
GSFIC-AD-119 (07-01-12)
[DBB-CM/GC]

CONTRACTOR* AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(1)

	Project Number and Name:
	     

	Contractor*:
	     



[bookmark: Text4]STATE OF GEORGIA                                   COUNTY OF:      

	By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services on behalf of The Georgia State Financing and Investment Commission has registered with, is authorized to use and used the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. §13-10-91.  Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the contract period and the undersigned contractor will contract for the physical performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. §13-10-91(b).  Contractor hereby attests that its federal work authorization user identification number and date of authorization are as follows: 


[bookmark: Text5]     							
Federal Work Authorization User Identification Number		
[bookmark: Text6]
     
Date of Authorization

I hereby declare under penalty of perjury that the foregoing is true and correct. 

[bookmark: Text7][bookmark: Text8][bookmark: Text9][bookmark: Text10]Executed on      , 20      in (City), (State).


________________________________________		
Signature of Authorized Officer or Agent of Contractor 	
 
_________________________________________	 
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_____ DAY OF ______________________, 20__

________________________________________		
Notary Public
My Commission Expires:  ___________________




GSFIC-AD-122 (08-17-11)	
(DBB, CM/GC, DB)		
SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(3)  

	Project Number and Name:
	     

	Contractor:
	     

	Subcontractor: 
	     



STATE OF GEORGIA                                   COUNTY OF:      

SUBCONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. §13-10-91, stating affirmatively that the individual, firm, or corporation which is engaged in the physical performance of services under a contract with (Insert Name of General Contractor) on behalf of Georgia State Financing and Investment Commission has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned subcontractor will continue to use the federal work authorization program throughout the contract period and the undersigned subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. §13-10-91(b).  Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to the contractor within five business days of receipt.  If the undersigned subcontractor receives notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to forward, within five business days of receipt, a copy of such notice to the contractor.  Subcontractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:  


     
Federal Work Authorization User Identification Number

     
Date of Authorization

I hereby declare under penalty of perjury that the foregoing is true and correct.

[bookmark: Text11]Executed on      , in      .  


_________________________________________
Signature Authorized Officer or Agent 


_________________________________________
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_____ DAY OF ______________________, 20__

________________________________________		



GSFIC-AD-122-S (08-17-11)	
(DBB, CM/GC, DB)		
SUB-SUBCONTRACTOR AFFIDAVIT UNDER O.C.G.A. § 13-10-91(b)(4)  

	Project Number and Name:
	     

	Contractor:
	     

	Subcontractor: 
	     

	Sub-Subcontractor: 
	     



STATE OF GEORGIA                                   COUNTY OF:      


SUB-SUBCONTRACTOR AFFIDAVIT

[bookmark: Text12][bookmark: Text13][bookmark: Text14]By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. §13-10-91, stating affirmatively that the individual, firm, or corporation which is engaged in the physical performance of services under a contract with (Insert Name of Subcontractor or Sub-Subcontractor that Affiant is contracting with) and (Insert Name of General Contractor) on behalf of Georgia State Financing and Investment Commission has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned sub-subcontractor will continue to use the federal work authorization program throughout the contract period and the undersigned sub-subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-subcontractor with the information required by O.C.G.A. §13-10-91(b).  The undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to (Name of subcontractor or sub-subcontractor that you(sub-subcontractor) are contracting with). Additionally, the undersigned sub-subcontractor will forward notice of the receipt of any affidavit from a sub-subcontractor to the (Insert name of subcontractor or sub-subcontractor that you are contracting with/ with whome you have privity of contract).  Subcontractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:  


     
Federal Work Authorization User Identification Number

     
Date of Authorization

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on      , in      .  


_________________________________________
Signature Authorized Officer or Agent 


_________________________________________
Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE

_____ DAY OF ______________________, 20__

________________________________________		

GSFIC-AD-122-SS (08-17-11)	
(DBB, CM/GC, DB)		
GEORGIA BASED MATERIALS & PRODUCTS CHECKLIST

	Project Number and Name:
	     

	Contractor:
	     



Note:  The Georgia-based Materials & Products Checklist serves to certify compliance with the Energy Efficiency and Sustainable Construction Act of 2008 and specifically Section 1.3 – Georgia Based Materials & Products of the Energy Efficiency and Sustainable Construction Standards for Georgia State Buildings.  A copy of these regulations is available on-line at  http://www.dca.ga.gov/development/constructioncodes/publications/Energy-Efficiency-and-Sustainable-Construction-Standards-FINAL.pdf.

The checklist should be completed at the end of the construction phase of the project.  The form must be submitted to the Owner at completion. 
Utilize the following spreadsheet to document the percentage of Georgia-based materials and products (building materials used in a project that are harvested, extracted, or manufactured in the State of Georgia).  The general contractor shall track the materials and costs of each Georgia-based product used on the project and provide documentation to ensure compliance and obtain product data sheet.  To comply, one of the three options below must be checked “Yes” (Harvested, Extracted and/or Manufactured in Georgia).  Determine if the project will use the Default Materials Value or Actual Materials Value to assess compliance with the 10% minimum guideline requirements.  

Default Materials Value:  Based on the total construction costs (hard costs for CSI Master Format 2004 Divisions 2-10 only) 
[bookmark: Text401]Default Materials Value:        = total construction cost * 0.45

Actual Materials Value:  Based on actual materials costs (excluding labor and equipment) (hard costs for CSI Master Format 2004 Divisions 2-10 only)
[bookmark: Text402]Actual Materials Value:      

	Product
	Total Product Cost
	Harvested in Georgia
	Extracted in Georgia 
	Manufactured in Georgia 

	[bookmark: Text487]     
	[bookmark: Text488]     
	|_| Yes
|_| No 
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text489]     
	[bookmark: Text490]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text491]     
	[bookmark: Text492]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text493]     
	[bookmark: Text494]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text495]     
	[bookmark: Text496]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text497]     
	[bookmark: Text498]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text499]     
	[bookmark: Text500]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text501]     
	[bookmark: Text502]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text503]     
	[bookmark: Text504]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text505]     
	[bookmark: Text506]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text507]     
	[bookmark: Text508]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text509]     
	[bookmark: Text510]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text511]     
	[bookmark: Text512]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text513]     
	[bookmark: Text514]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text515]     
	[bookmark: Text516]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text517]     
	[bookmark: Text518]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text519]     
	[bookmark: Text520]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text521]     
	[bookmark: Text522]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text523]     
	[bookmark: Text524]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text525]     
	[bookmark: Text526]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text527]     
	[bookmark: Text528]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text529]     
	[bookmark: Text530]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text531]     
	[bookmark: Text532]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text533]     
	[bookmark: Text534]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text535]     
	[bookmark: Text536]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text537]     
	[bookmark: Text538]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text539]     
	[bookmark: Text540]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text541]     
	[bookmark: Text542]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No

	[bookmark: Text543]     
	[bookmark: Text544]     
	|_| Yes
|_| No
	|_| Yes
|_| No
	|_| Yes
|_| No




[bookmark: Text403]Total Product Cost (Sum):      

Georgia-based Materials & Products Calculations
[bookmark: Text404]Total value ($) of Georgia-based Materials & Products harvested, extracted, or manufactured:       
[bookmark: Text405]Georgia-based Materials & Products as a percentage of total materials cost:       

I have complied with the Energy Efficiency and Sustainable Construction Standards for State Buildings requirements for Georgia-based Materials & Products.  

Signed (Responsible Team Member): _____________________________  Date: ______________

Printed Name: __________ ____________________

Organization:___________________________________________
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